STATE OF CALI FORNI A BI D SUMMARY

IN BUTTE, SACRAMENTO AND YUBA
COUNTI ES AT VARI QUS LOCATI ONS

Bl D OPENI NG DATE 08/ 29/ 06
CONTRACT NUMBER 03-1E7704
LOCATI ON 03- SAC-50-L2. 3

RESURFACE OPEN GRADED ASPHALT

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 6. 0%

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
08/ 30/ 06
CONTRACT CODE 'C '
59 CONTRACT | TEMS

FEDERAL AlD ACST- 000C- ( 289) E
PH 000C- ( 289) E

TOTAL NUMBER OF WORKI NG DAYS 60

PERCENT OVER EST 55. 09

916 381-0911
00726454

FAX 916 381-0611

PROPGOSALS | SSUED 5 FUND TOTAL HB1 1, 000, 000
NUMBER OF Bl DDERS 2 ENG NEERS EST 875, 606. 00 AMOUNT OVER 482, 388. 00
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 1, 357, 994. 00 1 MARTI N BROTHERS CONSTRUCTI ON
20 LI GHT SKY COURT
SACRAMENTO CA 95828
2 1, 850, 389. 00 2 GRANI TE CONSTRUCTI ON  COVPANY

P O BOX 50085
WATSONVI LLE CA 95077

831 724-1011
00000089

FAX 831 768-4021



03- 1E7704
03- SAC-50-L
08/ 29/ 06

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 2

08/ 30/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C CURBS I NC
8940 SHELDON ROAD
ELK GROVE CA 95624

A C L CONSTRUCTI ON CO
4030 E GRAND AVENUE
POMONA CA 91766

ANRAK CORPCRATI ON
5820 NMAYHEW ROAD
SACRAMENTO CA 95827

CENTERLI NE STRI PI NG
9847 DI NO DRI VE
ELK GROVE CA 95624

CENTRAL FENCE
148 OTTO Cl RCLE
SACRAMENTO CA 95802

FARVWEST SAFETY
226 N MAI N STREET
LODI CA 95240

TRUESDELL CORPORATI ON
3529 E WOOD STREET
PHCENI X AZ 80040

WARD AND ASSOCI ATES

20444 STANSO AVENUE STE 6
CASTRO VALLEY CA 94546

ASPHALT CONCRETE DI KE

CONCRETE BARRI ER

COLD PLANE

STRI PI NG

VETAL BEAM GUARD RAI L

CONSTRUCTI ON AREA SI GNS

CONCRETE OVERLAY, JO NT SEAL, BRI DGE DECK AND DAMS

WATER POLLUTI ON CONTRCL PROGRAM



03- 1E7704 Bl D245

03- SAC-50-L SUMMARY OF REMAI NI NG BI DDERS PAGE 3

08/ 29/ 06 08/ 30/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 APPLY A LI NE I TEMS 13 AND 52 THRU 59 ( PARTI AL)
REDDI NG CA
C T M CONSTRUCTI ON | NC | TEM 51 ( PARTI AL)

RANCHO CORDOVA CA

CENTRAL FENCE COVPANY ITEMS 10 THRU 12, 18, 19, 22 AND 46 THRU 50 ( PARTI AL)
SACRAMENTO CA

CONTRACTORS CHEM CALS | NC | TEMS 14, 21 AND 34 THRU 38 ( PARTI AL)
HAYWARD CA



03- 1E7704 Bl D245

03- SAC-50- L CONTRACT PROPOSAL OF LOW BIDDER PAGE 4

08/ 29/ 06 08/ 30/ 06

| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2,000. 00 2, 000. 00

PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 15, 000. 00 15, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 6, 785. 00 6, 785. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 65, 000. 00 65, 000. 00
5 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 30 55. 00 1, 650. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 30, 000. 00 30, 000. 00
7 129000 TEMPORARY RAI LI NG ( TYPE K) M 270 120. 00 32, 400. 00
8 129100 TEMPORARY CRASH CUSHI ON MODULE EA 42 350. 00 14, 700. 00
9 150615 REMOVE ENTRANCE TAPER EA 1 2, 500. 00 2, 500. 00
10 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 85 65. 00 5, 525. 00
11 (S) 039918 REMOVE TERM NAL SYSTEM ( TYPE ET) EA 2 4,500. 00 9, 000. 00
12 (S) 039919 REMOVE TERM NAL SYSTEM ( TYPE SRT) EA 1 6, 500. 00 6, 500. 00
13 (S) 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 7 950. 00 6, 650. 00
14 039920 REMOVE SURFACE TREATMENT MR 2, 660 14. 00 37, 240. 00
15 150742 REMOVE ROADSI DE S| GN EA 2 230. 00 460. 00
16 150771 REMOVE ASPHALT CONCRETE DI KE M 620 12.00 7, 440. 00
17 150859 REMOVE ASPHALT CONCRETE OVERS| DE DRAI N EA 1 1, 500. 00 1, 500. 00
18 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 330 125. 00 41, 250. 00
19 (S) 152632 MODI FY METAL BEAM GUARD RAI LI NG M 610 135. 00 82, 350. 00
20 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 7, 740 10. 00 77, 400. 00
21 153225 PREPARE CONCRETE BRI DGE DECK SURFACE M2 2, 660 4.50 11, 970. 00
22 (S) 039921 REMOVE BRI DGE APPROACH GUARD RAI LI NG M 15 450. 00 6, 750. 00
(TYPE 8)

23 190101 ROADWAY EXCAVATI ON VB 110 200. 00 22, 000. 00
24 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 630 56. 00 35, 280. 00
25 (S) 039922 WEED CONTROL MAT ( RUBBER) MR 440 24. 00 10, 560. 00
26 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 76 476. 00 36, 176. 00
27 390102 ASPHALT CONCRETE ( TYPE A) TONN 310 129. 00 39, 990. 00
28 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 1, 000 190. 00 190, 000. 00
29 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 300 13.00 3, 900. 00
30 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 64 13.00 832. 00
31 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 180 13.00 2, 340. 00
32 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 43 13. 00 559. 00
33 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 2.1 4,500. 00 9, 450. 00
34 515041 FURNI SH POLYESTER CONCRETE OVERLAY VB 53 3, 700. 00 196, 100. 00
35 (SF) 515042 PLACE POLYESTER CONCRETE OVERLAY M2 2, 651 51. 00 135, 201. 00
36 (S) 519050 EXPANS| ON' DAM VB 1.6 12, 700. 00 20, 320. 00



03- 1E7704 Bl D245

03- SAC-50- L CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
08/ 29/ 06 08/ 30/ 06

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

37 (S) 519117 JONT SEAL (MR 30 MV M 50 167. 00 8, 350. 00

38 (S) 519144 JONT SEAL (MR 50 M) M 80 190. 00 15, 200. 00

39 566011 ROADSI DE SI GN - ONE POST EA 1 350. 00 350. 00

40 690155 200 MM CORRUGATED STEEL Pl PE DOWKNDRAI N M 10 900. 00 9, 000. 00
(1.63 MV THI CK)

41 692086 200 MM ENTRANCE TAPER EA 1 2, 500. 00 2, 500. 00

42 692382 200 MM ANCHOR ASSEMBLY EA 4 1, 500. 00 6, 000. 00

43 039923 200 MM CORRUGATED STEEL Pl PE TEE ENERGY EA 1 2, 950. 00 2, 950. 00
DI SSI PATOR (1.63 MV THI CK)

44 820107 DEL| NEATOR ( CLASS 1) EA 17 50. 00 850. 00

45 820151 OBJECT MARKER (TYPE L-1) EA 1 50. 00 50. 00

46 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 330 150. 00 49, 500. 00

47 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 5 5, 600. 00 28, 000. 00

48 (S) 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 2 3, 500. 00 7, 000. 00

49 (S) 839584 ALTERNATI VE | N- LI NE TERM NAL SYSTEM EA 2 5, 000. 00 10, 000. 00

50 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 1 4, 500. 00 4, 500. 00

51 039924 CONCRETE BARRI ER ( TYPE 732B MODI FI ED) M 80 255. 00 20, 400. 00

52 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 21 146. 00 3, 066. 00

53 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 4,080 3.30 13, 464. 00

54 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 160 5. 50 880. 00

55 (S) 840567 100 MM THERMOPLASTI C TRAFFI C STRI PE M 14 3.00 42.00
(BROKEN 1.83 M- 0.30 M

56 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 380 2.75 3, 795. 00
(BROKEN 10.98 M - 3.66 M

57 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 180 2.75 495. 00
(BROKEN 5.18 M- 2.14 M

58 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 24 6. 00 144. 00

59 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 390 12. 00 4, 680. 00

TOTAL 1, 357, 994. 00



03- 1E7704 Bl D245

03- SAC-50-L SUMMARY OF REMAI NI NG BI DDERS PAGE 6
08/ 29/ 06 08/ 30/ 06
| TEM SECOND
Bl D AMOUNT

1 3, 000. 00 3000. 00

2 25, 000. 00 25000. 00

3 10, 000. 00 10000. 00

4 413, 000. 50 413000. 50

5 125. 00 3750. 00

6 25, 000. 00 25000. 00

7 275. 00 74250. 00

8 725. 00 30450. 00

9 800. 00 800. 00
10 55. 00 4675. 00
11 500. 00 1000. 00
12 500. 00 500. 00
13 300. 00 2100. 00
14 32.00 85120. 00
15 50. 00 100. 00
16 20. 00 12400. 00
17 5, 000. 00 5000. 00
18 62. 00 20460. 00
19 58. 00 35380. 00
20 7.00 54180. 00
21 6. 00 15960. 00
22 100. 00 1500. 00
23 200. 00 22000. 00
24 85. 00 53550. 00
25 55. 00 24200. 00
26 670. 00 50920. 00
27 175. 00 54250. 00
28 211.00 211000. 00
29 10. 50 3150. 00
30 10. 50 672. 00
31 10. 50 1890. 00
32 10. 50 451. 50
33 11, 500. 00 24150. 00
34 3, 200. 00 169600. 00
35 48. 00 127248. 00
36 11, 000. 00 17600. 00
37 161. 00 8050. 00
38 285. 00 22800. 00
39 220. 00 220.00




03- 1E7704 Bl D245

03- SAC-50-L SUMMARY OF REMAI NI NG BI DDERS PAGE 7
08/ 29/ 06 08/ 30/ 06
| TEM SECOND
Bl D AMOUNT
40 400. 00 4000. 00
41 1, 000. 00 1000. 00
42 475. 00 1900. 00
43 775. 00 775.00
44 42.00 714.00
45 45. 00 45. 00
46 110. 00 36300. 00
47 4,000. 00 20000. 00
48 3, 000. 00 6000. 00
49 3, 000. 00 6000. 00
50 3, 000. 00 3000. 00
51 1, 500. 00 120000. 00
52 150. 00 3150. 00
53 4.00 16320. 00
54 8. 00 1280. 00
55 4.00 56. 00
56 4.00 5520. 00
57 4.00 720. 00
58 18. 00 432. 00
59 20. 00 7800. 00

TOT 1, 850, 389. 00



